OUOTE

Redbrick Consulting (Pty) Ltd

Optimum house

Epsom Downs Office Park

13 Sloan Street

Bryanston

2191

■ novapower@rbconsult.co.za

**** 011 463 0073

4890242344 VAT No:

sipho mancam 180 visagie street lisa's place

pretoria central

**** 0624230221

Residential Installation

RBC_RSI-22071

Wayne Batchelor

2022/07/05

1/1

Customer VAT No:		N/A	Total Due:		R 335 825,30
Descripti	ion	Rate	Qty	Unit Price	Total
1	Solar Package				
	48V 3kVA RCT -AXPERT Stand-alone Inverter	Fixed	1	R 10 471,90	R 10 471,90
	4.8kWh 48V Fusion Lithium-ion Battery	Fixed	1	R 26 444,25	R 26 444,25
	330W 37.5V CNBM Polycrystalline Solar	Fixed	8	R 20 700,00	R 165 600,00
2	Solar Package				
	48V 5kVA RCT -AXPERT Stand-alone Inverter	Fixed	1	R 15 234,05	R 15 234,05
	4.8kWh 48V Fusion Lithium-ion Battery	Fixed	1	R 26 444,25	R 26 444,25
	375W 34.09V Canadian Solar monocrystalline Solar	Fixed	8	R 29 072,00	R 232 576,00
3	Solar Package				
	48V 3kVA RCT -AXPERT Stand-alone Inverter	Fixed	1	R 10 471,90	R 10 471,90
	2.4kWh 48V Dyness Lithium-ion Battery	Fixed	1	R 13 549,30	R 13 549,30
	330W 37.5V CNBM Polycrystalline Solar	Fixed	6	R 15 525,00	R 93 150,00
				Sub-total	R 285 451,50
				VAT	R 50 373,80
				Total	R 335 825,30

Number:

Date:

Page: Sales Rep:

System Features:

Components

• Inverter: RCT -AXPERT - Stand-alone • Battery: Fusion - Lithium-ion • Solar: CNBM - Polycrystalline

This Solar Package can power the following appliances:























BANKING DETAILS:

Bank: Standard Account No: 270 930 744 Thibault Sqaure Branch: **Branch Code:** 02 09 09

Payment Terms: 90% Deposit, 10% on completion and commissioning Note: All equipment remains the property of RedBrick Consulting (PTY) until invoice is paid in full. RedBrick offer a 6 month warrantee on installation only RedBrick will manage warrantee of equipment with suppliers on behalf of the supplier. RedBrick cannot guarentee performance of system The Price quoted is for the installation

works only, RedBrick are not liable for additional costs as a result of existing errors or issues on existing equipment and electrical installation at the client's site. Any additional works required will be quoted and need to be accepted before any additional works will commence